



CITY OF OXNARD

MEMORANDUM

July 12, 1977

To: City Council

From: Staff Committee

SUBJECT: Report on Bid Specifications No. 77-PW-11
Harbor Boulevard Improvements

This project provides for improvements to Harbor Boulevard from West Fifth Street to Channel Islands Boulevard.

Six (6) bids were received under the above specifications, ranging in total cost from \$332,096.40 to \$404,444.00.

It is the recommendation of this Committee to accept the low bid and the Mayor and City Clerk be authorized to execute a contract with:

Robert R. Nye, Inc.
350 West Lewis
Ventura, CA 93001

in total amount of \$332,096.40 for all work included in this project.

The original estimate of cost for the above project was \$395,000.00.

Mr. Soss
Mr. Wong
Mr. Gonyea

JLS/ncj

cc: Walt Yates, Finance

CITY OF OXNARD
TABULATION OF SEALED BIDS RECEIVED
by
CITY COUNCIL

SPECIFICATIONS NO. 77-PW-11

BID OPENING DATE

TITLE OF PROPOSAL Harbor Blvd. Improvements

Mon., July 11 1977

ITEM NO.	Harbor Boulevard Improvements from West Fifth Street to Channel Islands Boulevard	ROBERT R. NYE, INC.		D. W. BURHOE, INC.		GRANITE CONSTRUCTION		McKEAN CONSTRUCTION	
		UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT
1.	Clearing and Grubbing, Lump Sum		23,000.00		11,670.00		10,000.00		25,400.00
2.	Roadway Excavation, 11,000 C.Y.	1.50	16,500.00	5.55	61,050.00	3.60	39,600.00	3.16	34,760.00
3.	AC Pavement, 6,680 Tons	15.00	100,200.00	15.70	104,876.00	15.35	102,538.00	14.65	97,862.00
4.	Aggregate Base, 6,100 Tons	5.30	32,330.00	6.05	36,905.00	7.30	44,530.00	5.73	34,953.00
5.	Liq. Asph. Prime Coat, 7000 gal.	.53	3,710.00	.55	3,850.00	.57	3,990.00	.57	3,990.00
6.	Fog Seal, 6,800 gallons	.60	4,080.00	.75	5,100.00	.52	3,536.00	.92	6,256.00
7.	Median Curbs, 14,210 L.F.	3.00	42,630.00	2.01	28,562.10	1.93	27,425.30	1.72	24,441.20
8.	AC Median Berm, 1,010 L.F.	1.10	1,111.00	1.65	1,666.50	1.25	1,262.50	1.25	1,262.50
9.	Traffic Control, Lump Sum		2,000.00		3,000.00		4,500.00		13,500.00
10.	Paint Striping & Signing, L.S.		12,500.00		16,500.00		15,940.00		15,505.00
11.	Misc. Existing Facilities, L.S.		2,000.00		2,200.00		2,200.00		11,635.00
12.	Water Service Installation, 7 ea.	625.00	4,375.00	875.00	6,125.00	915.00	6,405.00	1,000.00	7,000.00
	Continued - - -								
	TOTAL NET BID								

Original estimate of cost for this project was \$395,000.00

DELIVERY:

REMARK:

COMMITTEE: Mr. Soss, Mr. Wong, Mr. Gonyea

72

CITY COUNCIL

Mon., July 11, 1977

375,617.20

Mr. Soss, Mr. Wong, Mr. Gonyea

TABULATION OF SEALED BIDS RECEIVED

by

CITY COUNCIL

SPECIFICATIONS NO. 77-PW-11

BID OPENING DATE

TITLE OF PROPOSAL Harbor Blvd. ImprovementsMon., July 11 1977Second Page of Page 1

ITEM NO.	Harbor Boulevard Improvements from West Fifth Street to Channel Islands Boulevard	SULLY MILLER CONTRACT		R & N PAVING CO.					
		UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT
1.	Clearing and Grubbing, Lump Sum		10,000.00		8,800.00				
2.	Roadway Excavation, 11,000 C.Y.	4.70	51,700.00	4.50	49,500.00				
3.	AC Pavement, 6,680 Tons	15.50	103,540.00	16.40	109,552.00				
4.	Aggregate Base, 6,100 Tons	5.85	35,685.00	7.40	45,140.00				
5.	Liq. Asph. Prime Coat, 7000 gal.	.40	2,800.00	.60	4,200.00				
6.	Fog Seal, 6,800 gallons	.36	2,448.00	1.00	6,800.00				
7.	Median Curbs, 14,210 L.F.	2.90	41,209.00	3.09	43,908.90				
8.	AC Median Berm, 1,010 L.F.	1.05	1,060.50	1.68	1,696.80				
9.	Traffic Control, Lump Sum		10,500.00		6,700.00				
10.	Paint Striping & Signing, L.S.		18,900.00		16,875.00				
11.	Misc. Existing Facilities, L.S.		2,800.00		3,603.86				
12.	Water Service Installation, 7 ea	650.00	4,550.00	650.00	4,550.00				
	Continued - - -								
	TOTAL NET BID								

Original estimate of cost for this project was \$395,000.00

DELIVERY:

REMARK:

COMMITTEE: Mr. Soss, Mr. Wong, Mr. Gonyea

CITY COUNCIL

Mon., July 11, 1977

404,444.00

75

CITY OF OXNARD
TABULATION OF SEALED BIDS RECEIVED
by
CITY COUNCIL

SPECIFICATIONS NO. 77-PW-11

BID OPENING DATE

TITLE OF PROPOSAL Harbor Blvd. Improvements

Mon., July 11 1977

ITEM NO.	Harbor Boulevard Improvements from West Fifth Street to Channel Islands Boulevard								
		UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT	UNIT PRICE	BID AMOUNT
1.	Clearing and Grubbing, Lump Sum								
2.	Roadway Excavation, 11,000 C.Y.								
3.	AC Pavement, 6,680 Tons								
4.	Aggregate Base, 6,100 Tons								
5.	Liq. Asph. Prime Coat, 7000 gal.								
6.	Fog Seal, 6,800 gallons								
7.	Median Curbs, 14,210 L.F.								
8.	AC Median Berm, 1,010 L.F.								
9.	Traffic Control, Lump Sum								
10.	Paint Striping & Signing, L.S.								
11.	Misc. Existing Facilities, L.S.								
12.	Water Service Installation, 7 ea.								
	Continued - - -								
	TOTAL NET BID								

Original estimate of cost for this project was \$395,000.00

DELIVERY:

REMARK:

COMMITTEE: Mr. Soss, Mr. Wong, Mr. Gonyea

July 12, 1977
DATE

TO: CITY COUNCIL

SUBJECT: Request for Call for Bids, Specification No. 77-PW-13

The Public Works Department hereby requests approval of above specification and authority for the City Clerk to advertise for bids to be publicly opened and read aloud in the Council Chambers, 225-305 West Third Street, City of Oxnard, for furnishing and/or installing and/or delivering: Refurbishing, repair, and cleaning of refuse containers as per attached specifications.

Location at which materials will be used throughout City.

Date materials or services will be required as soon as possible.

Estimate of time required for delivery upon issuance of service agreement.

Estimated cost of bid \$ 17,000

To be charged to Budget Account No. 81-43510-17

Requested by: W. L. Shaw

Item

Job Order No.

Approved:

DIRECTOR OF FINANCE

7-12-77

DATE

Approved:

CITY MANAGER

7/15/77

DATE

Funds provided in budget \$19,310.00

COMMENTS:

Agenda Date 7/19/77

Agenda Item No.

COMMENTS:

FINANCE DEPT.

INITIAL

Approved:

PURCHASING AGENT

7/13/77

DATE

Approved:

CITY COUNCIL

By

DATE

Scheduled to be Opened at 2:00

TIME

P.M.

Monday, August 8, 1977

DATE

COMMENTS:

Awarded to

Agenda Date

Agenda Item No.

Amount

PURCHASING DIVISION

INITIAL

PURCHASING

AGENDA ITEM NO.

D-1.3

1 July 1977
Date

TO: CITY COUNCIL

SUBJECT: Request for Call for Bids, Specification No. 77-FD 24

The Fire Department hereby requests approval of above specification and authority for the City Clerk to advertise for bids to be publicly opened and read aloud in the Council Chambers, 225-305 West Third Street, City of Oxnard, for furnishing and/or installing and/or delivering: Fire Department Uniforms and accesories.

LOCATION at which materials will be used Oxnard Fire Department

Date materials or services will be required throughout FY 1977-78

Estimate of time required for delivery as needed by personnel (2 wks ARO)

Estimated cost of bid \$ 6800

To be charged to Budget Account No. 42300-10 thru 42350-10

Requested by T. Christensen Job Order No. _____

Approved:

W. Ryker
DIRECTOR OF FINANCE

7-12-77
DATE

Approved:

Paul W. W. W.
CITY MANAGER

7/15/77
DATE

Funds provided in budget \$ 6800⁰⁰

Agenda Date 7/19/77

COMMENTS: _____

Agenda Item No. _____

COMMENTS: _____

FINANCE DEPT.

INITIAL

CITY MANAGER

INITIAL

Approved:

Jack L. Don
PURCHASING AGENT

7/11/77
DATE

Approved:

CITY COUNCIL

By _____
DATE

Scheduled to be Opened at 2:00 P.M.
TIME

Monday, August 8, 1977
DATE

Awarded to _____

Agenda Date _____

Agenda Item No. _____

Amount _____

PURCHASING DIVISION

INITIAL

PURCHASING

AGENDA ITEM NO.

D-14